

**Anexa 2.1.a la Contract actualizat la data de 23.12.2020**  
**Programul de transport pentru rețeaua de tramvaie**

Nr.crt.	Linia	Kilometrii planificați							
		Program normal				Program de vacanță			
		Zi de lucru	Zi de sîmbătă	Zi de duminică	Zi de sărbători legale	Zi de lucru	Zi de sîmbătă	Zi de duminică	Zi de sărbători legale
1	1	838.69	529.33	529.33	529.33	672.03	529.33	529.33	529.33
2	2	1348.34	1006.39	1006.39	1006.39	1141.21	1006.39	1006.39	1006.39
3	4	1627.81	940.18	940.18	940.18	1498.95	940.18	940.18	940.18
4	6	226.15	226.15	226.15	226.15	226.15	226.15	226.15	226.15
5	7	1552.52	836.71	836.71	836.71	1428.55	836.71	836.71	836.71
6	8	1263.85	665.79	665.79	665.79	1125.14	665.79	665.79	665.79
7	9	1515.84	749.15	749.15	749.15	1074.83	749.15	749.15	749.15
Total Km planificați /zi		8373.20	4953.7	4953.7	4953.7	7166.86	4953.7	4953.7	4953.7
Nr de zile		174	32	31	4	80	17	16	11
Total Km planificați anual		1,456,937.15	158,518.40	153,564.70	19,814.80	573,348.80	84,212.90	79,259.20	54,490.70
		2,580,146.65							

Director General  
Dr. Ing. Ioan GOIA

Director Tehnic Executiv  
ing. Vlad Ciprian

Șef SMSC  
Ing. Ciucaș Florentin-Nicolae

