

Anexa 2.1.b la Contract actualizat la data de 23.12.2020
Programul de transport pentru rețeaua de troleibuze

Nr.crt.	Linia	Kilometrii planificați							
		Program normal				Program de vacanță			
		Zi de lucru	Zi de sîmbătă	Zi de duminică	Zi de sărbători legale	Zi de lucru	Zi de sîmbătă	Zi de duminică	Zi sărbători legale
1	11	788.34	617.24	617.24	617.24	684.01	617.24	617.24	617.24
2	14	799.24	601.74	601.74	601.74	799.24	601.74	601.74	601.74
3	15	656.86	355.51	355.51	355.51	518.26	355.51	355.51	355.51
4	16	829.36	399.76	399.76	399.76	710.36	399.76	399.76	399.76
5	17	764.04	446.95	446.95	446.95	639.11	446.95	446.95	446.95
6	18	438.30	623.94	623.94	623.94	438.30	623.94	623.94	623.94
	Total U	4276.13	3045.13	3045.13	3045.13	3789.28	3045.13	3045.13	3045.13
7	M11	623.31	334.6	207.77	207.77	623.31	334.6	207.77	207.77
8	M14	576.36	309.56	192.12	192.12	576.36	309.56	192.12	192.12
	Total M	1199.67	644.16	399.89	399.89	1199.67	644.16	399.89	399.89
Total Km planificați /zi	U	744,046.46	97,444.26	94,399.12	12,180.53	303,142.49	51,767.26	48,722.13	33,496.46
	Tot	5475.80	3689.29	3445.02	3445.02	4988.95	3689.29	3445.02	3445.02
Nr de zile		174	32	31	4	80	17	16	11
Total Km planificați anual		952,789.04	118,057.38	106,795.71	13,780.09	399,116.09	62,717.98	55,120.37	37,895.25
	metrop	208,742.58	20,613.12	12,396.59	1,599.56	95,973.60	10,950.72	6,398.24	4,398.79
					1,746,271.91				

Director General
Dr. Ing. Ioan GOIA

Director Tehnic Executiv
ing. Vlad Ciprian

Șef SMSC
Ing. Ciucaș Florentin-Nicolae