

Anexa 2.1.c la Contract actualizat la data de 23.12.2020
Programul de transport pentru rețeaua de autobuze

Nr.crt.	Linia	Kilometrii planificați							
		Program normal				Program de vacanță			
		Zi de lucru	Zi de sîmbătă	Zi de duminică	Zi de sărbători legale	Zi de lucru	Zi de sîmbătă	Zi de duminică	Zi de sărbători legale
1	3	538.22	160.93	160.93	160.93	538.22	160.93	160.93	160.93
2	5A	480.78				480.78			
3	5B	528.97	253.81	253.81	253.81	528.97	253.81	253.81	253.81
4	13	363.64	223.35	223.35	223.35	363.64	223.35	223.35	223.35
5	21	203.80	261.30	261.30	261.30	203.80	261.30	261.30	261.30
6	28	178.35				178.35			
7	32	274.79	213.57	213.57	213.57	274.79	213.57	213.57	213.57
8	33	1092.811	684.88	684.88	684.88	1092.811	684.88	684.88	684.88
9	33b	654.077	299.45	299.53	299.53	654.077	299.45	299.53	299.53
10	40	770.209	501.09	501.09	501.09	770.209	501.09	501.09	501.09
11	46	237.57	146.53	146.53	146.53	237.57	146.53	146.53	146.53
12	EXPRES 1	931.23	514.28	514.28	514.28	931.23	514.28	514.28	514.28
13	EXPRES 2	1295.41	555.08	555.08	555.08	1295.414	555.08	555.08	555.08
14	EXPRES 3	454.58	120.48	120.48	120.48	454.58	120.48	120.48	120.48
15	EXPRES 4	889.60	451.39	451.39	451.39	889.6	451.39	451.39	451.39
16	EXPRES 4b	353.92	349.83	349.83	349.83	353.92	349.83	349.83	349.83
17	EXPRES 6	519.64	243.62	243.62	243.62	519.64	243.62	243.62	243.62
18	EXPRES 7	1201.16	809.36	809.36	809.36	1201.158	809.36	809.36	809.36
19	EXPRES 8	1307.73	840.95	840.95	840.95	1307.725	840.95	840.95	840.95
20	S 1+B4	65.15				0.00			
21	S 2	52.28				0.00			
22	S 3+B2	55.52				0.00			
23	S 4+B5	57.52				0.00			
24	S 5+B1	60.40				0.00			
25	S 6+B7	66.28				0.00			
26	S 7+B6	69.04				0.00			
27	S 8	74.62				0.00			
28	S 9+B3	63.67				0.00			
29	S 10+B2	80.61				0.00			
30	S 11	49.85				0.00			
31	S 12	46.10				0.00			
1	M22	713.3	337.66	337.66	337.66	713.3	337.66	337.66	337.66
2	M27	306.92	145.72	145.72	145.72	259.02	145.72	145.72	145.72
3	M29	239.39				260.69			
4	M30	337.46				337.46			
5	M35	672.7	312.97	312.97	312.97	465.09	121.53	121.53	121.53
6	M36	416.63	161.32	161.32	161.32	342.56	161.32	161.32	161.32
7	M41	196.24	89.68	89.68	89.68	196.24	89.68	89.68	89.68
8	M42	56.86				56.86			
9	M43	346.93	161.84		161.84	395.25	161.84		161.84
10	M44	272.2				237.2			
11	M45	299.5				299.5			
12	M46	323.9	109.91	100.23	100.23	323.9	109.91	100.23	100.23
13	M47	171.21				171.21			
14	M48	177.86				177.86			
15	M49	359.51	235.38	166.36	166.36	359.51	235.38	166.36	166.36
16	M50	239.42				239.42			
17	M51	358.02	169.94	169.94	169.94	358.02	169.94	169.94	169.94
18	M52	190.3				190.3			
Total Km planificați /zi		18695.86	8354.32	8113.86	8275.70	17659.87	8162.88	7922.42	8084.26
Nr de zile		174	32	31	4	80	17	16	11
Total Km planificați anual		3,253,079.38	267,338.24	251,529.66	33,102.80	1,412,789.44	138,768.96	126,758.72	88,926.86
					5,572,294.06				

Director General
Dr. Ing. Ioan GOIA

Director Tehnic Executiv
ing. Vlad Ciprian

Șef SMSC
Ing. Ciucaș Florentin-Nicolae